

AGP-39. NOTICE OF DELAY

If, because of technical difficulties, the Contractor becomes unable to complete the contract work at the time specified, notwithstanding the exercise of good faith and diligent efforts in performing the work called for under this contract, the Contractor shall give the JPL Negotiator written notice of the anticipated delay and the reasons for it. The notice and reasons shall be delivered promptly after the condition creating the anticipated delay becomes known to the Contractor but in no event less than 45 days before the completion date specified in this Contract, unless otherwise permitted by the JPL Negotiator. When notice is given, the JPL Negotiator may extend the time specified in the Schedule for such period as is deemed advisable.