
(AGP) R 4/99

WAIVER OF FACILITIES CAPITAL COST OF MONEY

The Contractor did not include facilities capital cost of money as a proposed cost of this Contract. Therefore, it is
an unallowable cost under this Contract.


