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VENDOR SYSTEM CERTIFICATION 

 
Testing and Certification of Contractor Electronic Data Interchange (EDI) Capabilities, Bar 
Coding and Product Packaging and Delivery. 
 
End to End Electronic Transaction Testing:  JPL will submit a number of test purchase 
order transactions (850) and purchase order cancellations for returns and cancellations (860).  
The Contractor will provide electronic acknowledgment (997). 
 
Vendor System Testing: 
 
a. Pre-Test: 
 

Orders, returns, and cancellations will be placed, using EDI, for up to ten (10) 
consecutive business days in groups of increasing size (10, 20, 30, 40 order lines, 
called an “order test group”).  Testing will move on to the next higher size order test 
group at the mutual decision of JPL and the Contractor. The Contractor will send labels 
to arrive at JPL the next business day.  For 10% of the orders, the Contractor will 
attach a statement of the actual quantity contained in the boxes.  Payment will be aged 
one (1) business day, and returns made within three (3) business days.  Testing will 
continue until two (2) consecutive order test groups containing thirty (30) or more order 
lines each has no faults detected. A fault is any error or misrepresentation in the bar 
code (including low-grade readability), or error discovered in reconciliation of payment 
with JPL or the Contractor. 
 
Test scenarios will cover: 
• Orders filled completely by the Contractor; 
• Orders filled with other than the quantity stated on the bar-coded label (“improper 

quantity,” both short and over shipment); 
• Single and multiple returns. JPL will return entire orders and also partial orders; and 
• Canceled orders, with cancellation occurring before shipment and between 

shipment and receipt at JPL. 
 
b. Full Test: 
 

JPL will place active orders from the JIT Test Team after completion of the successful 
Pre-Test.   
 
Testing will continue for a period of up to five (5) consecutive business days in groups 
of increasing size as discussed in the Pre-Test above. 
 
After successful completion of the Pre-Test and the Full Test, the system will be 
certified for production. 


