



Potential Requirement: Replace Liquid Nitrogen (LN2) Tanks Phase 5 of 5

Potential vendors: Please write “Replace LN2 Tanks Phase 5 of 5” in the subject line.

JPL is reviewing options concerning the following Statement of Work (SOW):

Summary Description:

JPL is looking for small businesses that can perform on the scope of work identified below. We would like to compete the bid using general contractors with experience in the installation of liquid nitrogen bulk storage and auxiliary systems or similar.

Scope of Work:

Replace the following LN2 Tanks and including all auxiliary equipment, piping, valves, relief devices, instrument devices for monitoring and control, grounding systems, lighting fixtures, bollards, site fencing and paving. Other design elements include tank foundation pads, retaining walls, drainage, site utilities and landscaping.

1. B-79: Replace existing Tank 30 with (1) new 3,000 gallon tank.
2. B-83: Replace existing Tank 5 with (1) new 3,000 gallon tank.
3. Table Mountain: Replace existing Tank 3 with (1) new 3,000 gallon tank.
4. B-103: Replace existing Tank 4 with (1) new 3,000 gallon tank.
5. B-144: Replace existing Tank 6 with (1) new 11,000 gallon tank.
6. B-313: (1) new 9,000 gallon tank.

NAICS Codes:

332420- Metal Tank (Heavy Gauge) Manufacturing

There is no commitment or guarantee on the part of JPL to move forward with an RFI or RFP at this time.